INDIANA DEPARTMENT OF TRANSPORTATION
100 North Senate Avenue Room N758-Cont
Indianapolis, Indiana 46204-2218

Letting of October 7, 2026 September 25, 2026

NOTICE OF REVISION NO. 1
TO CONTRACT NO. R -43918-A

The Schedule of Pay Items was revised as follows: Line numbers 0016 and 0017 quantities were revised. A revised Schedule of Pay Items is included herewith.

The Special Provisions, page 116 was revised and is included herewith.

Should you desire to submit a bid, please do so based on the information set out above.

For electronic bids, the prequalified bidders for the above contract shall acknowledge this revision by entering the date of this letter in the appropriate field on the electronic proposal form.

It is the bidder's responsibility to check the Bid Express website for all amendment files prior to the deadline for bid submittal. This includes amendment files that may be generated due to administrative changes to the bidding form, which may not be communicated in a revision letter.

Asfahan Ullah Khan
Asfahan Ullah Khan
Senior Pre-Bid Engineer

AUK/sl/tdy

Notice: Notification that a revision was released will only be sent by email to those subscribing to the INDOT Listserv address: http://www.in.gov/dot/div/contracts/letting/Email-Form.html. The email message includes a link to the site where the revision may be viewed, downloaded, and printed. The link is: http://erms.indot.in.gov/viewdocs/

Proposal ID: R -43918-A **Project(s):** 2000020, 2600080

SECTION: 1 INTERCHANGE MODIFICATION

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0001	105-06845 CONSTRUCTION ENGINEERING	LUMP SUM	LUMP SUM	_____._____
0002	109-08359 LIQUIDATED DAMAGES	1.000 DOL	1.00	1.00
0003	109-08360 CONTRACT LIENS	1.000 DOL	1.00	1.00
0004	109-08440 QUALITY ADJUSTMENTS, HMA	1.000 DOL	1.00	1.00
0005	109-08441 QUALITY ADJUSTMENTS, PCCP	1.000 DOL	1.00	1.00
0006	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES AND MARKINGS	1.000 DOL	1.00	1.00
0007	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL	1.00	1.00
0008	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000 DOL	1.00	1.00
0009	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL	1.00	1.00
0010	109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES	1.000 DOL	1.00	1.00
0011	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP SUM	LUMP SUM	_____._____
0012	201-52370 CLEARING RIGHT-OF-WAY	LUMP SUM	LUMP SUM	_____._____

Proposal ID: R -43918-A **Project(s):** 2000020, 2600080

SECTION: 1 INTERCHANGE MODIFICATION

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0013	202-02240 PAVEMENT REMOVAL	225.000 SYS	_____.____	_____.____
0014	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS, STRUCTURE NO. 1	LUMP SUM	LUMP SUM	_____.____
0015	202-93741 GUARDRAIL END TREATMENT, REMOVE	4.000 EACH	_____.____	_____.____
0016	203-02000 EXCAVATION, COMMON	17,040.000 CYS	_____.____	_____.____
0017	203-02070 BORROW	9,607.000 CYS	_____.____	_____.____
0018	205-12108 STORMWATER MANAGEMENT BUDGET	30,400.000 DOL	1.00	30,400.00
0019	205-12616 STORMWATER MANAGEMENT IMPLEMENTATION	LUMP SUM	LUMP SUM	_____.____
0020	205-12618 SWQCP PREPARATION	LUMP SUM	LUMP SUM	_____.____
0021	207-09935 SUBGRADE TREATMENT, TYPE IC	20,994.000 SYS	_____.____	_____.____
0022	214-12239 GEOTEXTILE FOR PAVEMENT, TYPE 2B	662.000 SYS	_____.____	_____.____
0023	301-12233 COMPACTED AGGREGATE, NO. 8	285.000 CYS	_____.____	_____.____
0024	301-12234 COMPACTED AGGREGATE, NO. 53	2,487.000 CYS	_____.____	_____.____
0025	302-06464 SUBBASE FOR PCCP	156.000 CYS	_____.____	_____.____

Proposal ID: R -43918-A **Project(s):** 2000020, 2600080

SECTION: 1 INTERCHANGE MODIFICATION

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0026	303-01180 COMPACTED AGGREGATE, NO. 53	622.000 TON	_____.____	_____.____
0027	309-12695 LEAN CONCRETE BASE, 9 IN.	314.000 SYS	_____.____	_____.____
0028	401-000067 QC/QA-HMA, 4, 58E, INTERMEDIATE, OG, 19.0 mm	1,625.000 TON	_____.____	_____.____
0029	402-10087 HMA FOR TEMPORARY PAVEMENT, TYPE D	3,915.000 TON	_____.____	_____.____
0030	501-06322 QC/QA-PCCP, 11 IN.	8,524.000 SYS	_____.____	_____.____
0031	502-06457 PCCP, 9 IN.	1,456.000 SYS	_____.____	_____.____
0032	503-05240 D-1 CONTRACTION JOINT	6,747.000 LFT	_____.____	_____.____
0033	503-12476 JOINTED REINFORCED CONCRETE PAVEMENT, 12 IN.	432.000 SYS	_____.____	_____.____
0034	503-12478 TERMINAL JOINT, TYPE PCCP	451.000 LFT	_____.____	_____.____
0035	503-12479 EXPANSION JOINT WITH LOAD TRANSFER	98.000 LFT	_____.____	_____.____
0036	601-02241 GUARDRAIL, REMOVE	646.000 LFT	_____.____	_____.____
0037	601-12281 GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING	70.000 LFT	_____.____	_____.____
0038	601-12291 GUARDRAIL TRANSITION, MGS WITH CURB	4.000 EACH	_____.____	_____.____

Proposal ID: R -43918-A **Project(s):** 2000020, 2600080

SECTION: 1 INTERCHANGE MODIFICATION

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0039	601-12294 GUARDRAIL, MGS W-BEAM, CABLE TERMINAL ANCHOR	2.000 EACH	_____.____	_____.____
0040	601-94689 GUARDRAIL END TREATMENT, TYPE OS , MSKT, TL-2	2.000 EACH	_____.____	_____.____
0041	605-06090 CURB, INTEGRAL CONCRETE	4,867.000 LFT	_____.____	_____.____
0042	605-06095 CURB, INTEGRAL CONCRETE, TYPE B	228.000 LFT	_____.____	_____.____
0043	605-06095 CURB, INTEGRAL CONCRETE, TYPE B , MODIFIED	20.000 LFT	_____.____	_____.____
0044	605-06105 CURB, INTEGRAL CONCRETE, MODIFIED	1,235.000 LFT	_____.____	_____.____
0045	605-06255 CENTER CURB, CONCRETE, TYPE D	385.000 SYS	_____.____	_____.____
0046	609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.	228.000 SYS	_____.____	_____.____
0047	615-06500 MONUMENT, TYPE A	2.000 EACH	_____.____	_____.____
0048	616-06405 RIPRAP, REVETMENT	310.000 TON	_____.____	_____.____
0049	616-12249 GEOTEXTILE FOR RIPRAP, TYPE 2B	844.000 SYS	_____.____	_____.____
0050	616-93772 INSPECTION HOLE	5.000 EACH	_____.____	_____.____

Proposal ID: R -43918-A **Project(s):** 2000020, 2600080

SECTION: 1 INTERCHANGE MODIFICATION

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0051	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	2.000 EACH	_____.____	_____.____
0052	621-06553 SEED MIXTURE, TYPE R	1,190.000 LBS	_____.____	_____.____
0053	621-06565 MULCHING MATERIAL	12.000 TON	_____.____	_____.____
0054	621-06567 WATER	121.000 kGAL	_____.____	_____.____
0055	621-06575 SODDING, NURSERY	1,626.000 SYS	_____.____	_____.____
0056	628-09403 FIELD OFFICE, TYPE C	12.000 MOS	_____.____	_____.____
0057	628-11976 COMPUTER SYSTEM EQUIPMENT	4.000 EACH	_____.____	_____.____
0058	629-000149 TOPSOIL PROCESSING AND DISTRIBUTION	30,060.380 SYS	_____.____	_____.____
0059	629-000150 TOPSOIL AMENDMENT BUDGET	66,734.050 DOL	1.00	66,734.05
0060	703-06029 REINFORCING BARS, EPOXY COATED	14,654.000 LBS	_____.____	_____.____
0061	706-11620 CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC , MODIFIED	4.000 EACH	_____.____	_____.____
0062	709-51821 SURFACE SEAL , BRIDGE NO 1	 LUMP SUM	 LUMP SUM	 _____.____
0063	715-05048 PIPE, TYPE 4, CIRCULAR, DIAMETER 6 IN.	4,428.000 LFT	_____.____	_____.____

Proposal ID: R -43918-A **Project(s):** 2000020, 2600080

SECTION: 1 INTERCHANGE MODIFICATION

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0064	715-05053 PIPE, UNDERDRAIN OUTLET, DIAMETER 6 IN.	218.000 LFT	_____.____	_____.____
0065	718-06528 OUTLET PROTECTOR, TYPE 1	12.000 EACH	_____.____	_____.____
0066	718-12308 GEOTEXTILE FOR UNDERDRAINS, TYPE 2B	3,037.000 SYS	_____.____	_____.____
0067	718-52610 AGGREGATE FOR UNDERDRAINS	400.000 CYS	_____.____	_____.____
0068	722-12732 LONGITUDINAL GROOVING	216.000 SYS	_____.____	_____.____
0069	801-04308 ROAD CLOSURE SIGN ASSEMBLY	6.000 EACH	_____.____	_____.____
0070	801-06206 TEMPORARY PAVEMENT MARKING, 6 IN.	10,929.000 LFT	_____.____	_____.____
0071	801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.	1,456.000 LFT	_____.____	_____.____
0072	801-06625 DETOUR ROUTE MARKER ASSEMBLY	76.000 EACH	_____.____	_____.____
0073	801-06640 CONSTRUCTION SIGN, TYPE A	46.000 EACH	_____.____	_____.____
0074	801-06645 CONSTRUCTION SIGN, TYPE B	10.000 EACH	_____.____	_____.____
0075	801-06775 MAINTAINING TRAFFIC	LUMP SUM	LUMP SUM	_____.____
0076	801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3	4.000 EACH	_____.____	_____.____

Proposal ID: R -43918-A **Project(s):** 2000020, 2600080

SECTION: 1 INTERCHANGE MODIFICATION

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0077	801-07118 BARRICADE, TYPE III-A	197.000 LFT	_____.____	_____.____
0078	801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2	4,440.000 LFT	_____.____	_____.____
0079	801-11642 PORTABLE CHANGEABLE MESSAGE SIGN	9.000 EACH	_____.____	_____.____
0080	801-12324 LAW ENFORCEMENT OFFICER	114.000 HRS	75.00	8,550.00
0081	801-12883 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY, CONTINUOUS	2.000 EACH	_____.____	_____.____
0082	801-97643 TEMPORARY BUZZ STRIPS	1,152.000 LFT	_____.____	_____.____
0083	802-03783 SIGN, PANEL, REMOVE	2.000 EACH	_____.____	_____.____
0084	802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE	317.000 LFT	_____.____	_____.____
0085	802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE	42.000 LFT	_____.____	_____.____
0086	802-07057 SIGN, PANEL, WITH LEGEND	495.000 SFT	_____.____	_____.____
0087	802-07058 SIGN, SHEET ASSEMBLY, RELOCATE	9.000 EACH	_____.____	_____.____
0088	802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE	23.000 EACH	_____.____	_____.____
0089	802-07060 SIGN, SHEET, RELOCATE	10.000 EACH	_____.____	_____.____

Proposal ID: R -43918-A **Project(s):** 2000020, 2600080

SECTION: 1 INTERCHANGE MODIFICATION

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0090	802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. THICKNESS	143.000 SFT	_____.____	_____.____
0091	802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. THICKNESS	100.000 SFT	_____.____	_____.____
0092	802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. THICKNESS	51.000 SFT	_____.____	_____.____
0093	802-12222 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, TYPE A	2.000 EACH	_____.____	_____.____
0094	802-12223 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, TYPE B	6.000 EACH	_____.____	_____.____
0095	802-76095 STRUCTURAL STEEL, BREAKAWAY	2,751.000 LBS	_____.____	_____.____
0096	805-11815 CONDUIT, HDPE, 2 IN. SCHEDULE 80	500.000 LFT	_____.____	_____.____
0097	807-02191 HANDHOLE, LIGHTING	13.000 EACH	_____.____	_____.____
0098	807-02194 SERVICE POINT, II, MODIFIED	2.000 EACH	_____.____	_____.____
0099	807-03934 LIGHT STRUCTURE, REMOVE	4.000 EACH	_____.____	_____.____
0100	807-12202 LUMINAIRE, LOW LUMEN ROADWAY	32.000 EACH	_____.____	_____.____
0101	807-12791 LIGHTING FOUNDATION, CONVENTIONAL POLE, CONCRETE, WITH GROUNDING	24.000 EACH	_____.____	_____.____

Proposal ID: R -43918-A **Project(s):** 2000020, 2600080

SECTION: 1 INTERCHANGE MODIFICATION

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0102	807-85740 LIGHT POLE, 40 FT E.M.H., 5 FT MAST ARM, BREAKAWAY BASE	16.000 EACH	_____.____	_____.____
0103	807-85752 LIGHT POLE, 40 FT E.M.H., 10 FT MAST ARM, BREAKAWAY BASE	8.000 EACH	_____.____	_____.____
0104	807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C	3,455.000 LFT	_____.____	_____.____
0105	807-86910 CONNECTOR KIT, UNFUSED	32.000 EACH	_____.____	_____.____
0106	807-86915 CONNECTOR KIT, FUSED	32.000 EACH	_____.____	_____.____
0107	807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED	70.000 EACH	_____.____	_____.____
0108	807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED	52.000 EACH	_____.____	_____.____
0109	807-86930 INSULATION LINK, NON-WATERPROOFED	76.000 EACH	_____.____	_____.____
0110	807-86935 INSULATION LINK, WATERPROOFED	68.000 EACH	_____.____	_____.____
0111	807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING, LOCATION IDENTIFICATION	32.000 EACH	_____.____	_____.____
0112	807-86955 CABLE-DUCT MARKER	18.000 EACH	_____.____	_____.____
0113	807-97237 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C	7,100.000 LFT	_____.____	_____.____

Proposal ID: R -43918-A **Project(s):** 2000020, 2600080

SECTION: 1 INTERCHANGE MODIFICATION

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0114	808-06716 LINE, REMOVE	5,328.000 LFT	_____.____	_____.____
0115	808-10042 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, YELLOW, 12 IN.	197.000 LFT	_____.____	_____.____
0116	808-10049 LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN.	4,969.000 LFT	_____.____	_____.____
0117	808-10057 LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN.	3,982.000 LFT	_____.____	_____.____
0118	808-10071 LINE, MULTI-COMPONENT, BROKEN, WHITE, 6 IN.	35.000 LFT	_____.____	_____.____
0119	808-10077 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, LANE INDICATION ARROW	8.000 EACH	_____.____	_____.____
0120	808-11776 TRANSVERSE MARKING, MULTI-COMPONENT, YIELD LINE, WHITE, 24 IN.	78.000 LFT	_____.____	_____.____
0121	808-12032 GROOVING FOR PAVEMENT MARKINGS	9,587.000 LFT	_____.____	_____.____
0122	808-12700 LINE, MULTI-COMPONENT, DOTTED, WHITE, 12 IN.	326.000 LFT	_____.____	_____.____
	Section: 1		**Total:**	_____.____

Approved closure schedule:

Ramp 230A Closure: Friday 9pm to Monday 6am
Ramp 230B Closure: Friday 9pm to Monday 6am
Ramp 230C Closure: Friday 9pm to Monday 6am
Ramp 230D Closure: Friday 9pm to Monday 6am

Additional conditions:

No closures can occur simultaneously. **All times are in CST.**

If the necessary work is not completed and the ramps are not reopened to unrestricted traffic with the hours stated in the tables above, $3,300 will be assessed as liquidated damages, not as a penalty, but as damages sustained for each hour for which the ramp remains restricted. Any portion of an hour will be counted as one hour of liquidated damages.

CUII – WATER SERVICE COMPANY COORDINATION
Des 2000020

CUII – Water Service Company requests that hazardous materials be properly contained and stored to prevent accidental release.

The contact for CUII – Water Service Company will be included in the project's emergency response plan or a similar plan used for responding to hazardous materials spills, and CUII – Water Service Company shall be contacted within 24 hours of any hazardous materials spill that occurs outside of containment. Coordination efforts shall be included in the cost of other items.

PLAINS POCKET GOPHER COORDINATION
Des 2000020

If any plains pocket gophers are discovered or taken during the construction process, the IDNR-DFW shall be contacted to turn the observation or specimen in, as this will advance ongoing research. This coordination shall be included in the cost of other items.
