INDIANA DEPARTMENT OF TRANSPORTATION
100 North Senate Avenue Room N758-Cont
Indianapolis, Indiana 46204-2218

Letting of October 7, 2026 September 24, 2026

NOTICE OF REVISION NO. 1
TO CONTRACT NO. B -44483-A

The Schedule of Pay Items was revised as follows: Line numbers 0076, 0077, 0078, 0080, and 0081 quantities were revised.
A revised Schedule of Pay Items is included herewith.

Should you desire to submit a bid, please do so based on the information set out above.

For electronic bids, the prequalified bidders for the above contract shall acknowledge this revision by entering the date of this letter in the appropriate field on the electronic proposal form.

It is the bidder's responsibility to check the Bid Express website for all amendment files prior to the deadline for bid submittal. This includes amendment files that may be generated due to administrative changes to the bidding form, which may not be communicated in a revision letter.

Asfahan Ullah Khan

Asfahan Ullah Khan
Senior Pre-Bid Engineer

AUK/ak/kaw

Notice: Notification that a revision was released will only be sent by email to those subscribing to the INDOT Listserv address: http://www.in.gov/dot/div/contracts/letting/Email-Form.html. The email message includes a link to the site where the revision may be viewed, downloaded, and printed. The link is: http://erms.indot.in.gov/viewdocs/

Proposal ID: B -44483-A **Project(s):** 2200652, 2200653

SECTION: 1 BRIDGE REPLACEMENT AND THIN DECK OVERLAY

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0001	105-06845 CONSTRUCTION ENGINEERING	LUMP SUM	LUMP SUM	_____._____
0002	107-09358 INSPECTION HOLE, DEEPER THAN 3 FT	4.000 EACH	_____._____	_____._____
0003	109-08359 LIQUIDATED DAMAGES	1.000 DOL	1.00	1.00
0004	109-08360 CONTRACT LIENS	1.000 DOL	1.00	1.00
0005	109-08440 QUALITY ADJUSTMENTS, HMA	1.000 DOL	1.00	1.00
0006	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES AND MARKINGS	1.000 DOL	1.00	1.00
0007	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000 DOL	1.00	1.00
0008	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000 DOL	1.00	1.00
0009	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000 DOL	1.00	1.00
0010	109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES	1.000 DOL	1.00	1.00
0011	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP SUM	LUMP SUM	_____._____
0012	201-52370 CLEARING RIGHT-OF-WAY	LUMP SUM	LUMP SUM	_____._____

Proposal ID: B -44483-A **Project(s):** 2200652, 2200653

SECTION: 1 BRIDGE REPLACEMENT AND THIN DECK OVERLAY

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID / Description	Approximate Quantity and Units	Unit Price	Bid Amount
0013	202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE	6.000 SFT	_____.____	_____.____
0014	202-05547 REGULATED MATERIALS, DISPOSE, TYPE C	1.000 DRUM	_____.____	_____.____
0015	202-05557 REGULATED MATERIALS, TRANSPORT, TYPE C	1.000 DRUM	_____.____	_____.____
0016	202-51330 PRESENT STRUCTURE, REMOVE, STRUCTURE NO. 1	LUMP SUM	LUMP SUM	_____.____
0017	202-96133 PIPE, REMOVE	31.000 LFT	_____.____	_____.____
0018	203-02000 EXCAVATION, COMMON	535.000 CYS	_____.____	_____.____
0019	205-11626 PUMP AROUND	1.000 EACH	_____.____	_____.____
0020	205-12108 STORMWATER MANAGEMENT BUDGET	14,214.000 DOL	1.00	14,214.00
0021	205-12616 STORMWATER MANAGEMENT IMPLEMENTATION	LUMP SUM	LUMP SUM	_____.____
0022	206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED	243.000 CYS	_____.____	_____.____
0023	207-08264 SUBGRADE TREATMENT, TYPE II	78.000 SYS	_____.____	_____.____
0024	207-09935 SUBGRADE TREATMENT, TYPE IC	1,416.000 SYS	_____.____	_____.____

Proposal ID: B -44483-A **Project(s):** 2200652, 2200653

SECTION: 1 BRIDGE REPLACEMENT AND THIN DECK OVERLAY

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0025	211-09265 STRUCTURE BACKFILL, TYPE 2	9.000 CYS	_____.____	_____.____
0026	213-09270 FLOWABLE BACKFILL, REMOVABLE	82.000 CYS	_____.____	_____.____
0027	214-11796 GEOGRID, TYPE IB	1,416.000 SYS	_____.____	_____.____
0028	214-12239 GEOTEXTILE FOR PAVEMENT, TYPE 2B	193.000 SYS	_____.____	_____.____
0029	302-06464 SUBBASE FOR PCCP	49.000 CYS	_____.____	_____.____
0030	303-01180 COMPACTED AGGREGATE, NO. 53	318.000 TON	_____.____	_____.____
0031	306-08034 MILLING, ASPHALT, 1 1/2 IN.	329.000 SYS	_____.____	_____.____
0032	401-000005 QC/QA-HMA, 3, 58H, SURFACE, 9.5 mm	134.000 TON	_____.____	_____.____
0033	401-000041 QC/QA-HMA, 3, 58H, INTERMEDIATE, 19.0 mm	180.000 TON	_____.____	_____.____
0034	401-000047 QC/QA-HMA, 3, 58S, BASE, 25.0 mm	573.000 TON	_____.____	_____.____
0035	401-11526 JOINT ADHESIVE	1,989.000 LFT	_____.____	_____.____
0036	406-05521 ASPHALT FOR TACK COAT	4,290.000 SYS	_____.____	_____.____
0037	503-12480 TERMINAL JOINT, RETROFIT POLYMER MODIFIED ASPHALT	173.000 SFT	_____.____	_____.____

Proposal ID: B -44483-A **Project(s):** 2200652, 2200653

SECTION: 1 BRIDGE REPLACEMENT AND THIN DECK OVERLAY

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0038	601-01522 GUARDRAIL TRANSITION, TYPE TGB	1.000 EACH	_____.____	_____.____
0039	601-01700 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, TYPE 1	1.000 EACH	_____.____	_____.____
0040	601-02241 GUARDRAIL, REMOVE	561.000 LFT	_____.____	_____.____
0041	601-12281 GUARDRAIL, MGS W-BEAM, 6 FT 3 IN. SPACING	88.000 LFT	_____.____	_____.____
0042	601-12292 GUARDRAIL TRANSITION, MGS WITHOUT CURB	3.000 EACH	_____.____	_____.____
0043	601-94689 GUARDRAIL END TREATMENT, TYPE OS	3.000 EACH	_____.____	_____.____
0044	602-06729 BARRIER DELINEATOR	4.000 EACH	_____.____	_____.____
0045	609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.	193.000 SYS	_____.____	_____.____
0046	610-07487 HMA FOR APPROACHES, TYPE B	22.000 TON	_____.____	_____.____
0047	611-08233 MAILBOX ASSEMBLY, RESET, DOUBLE	1.000 EACH	_____.____	_____.____
0048	615-06490 RIGHT-OF-WAY MARKER	12.000 EACH	_____.____	_____.____
0049	615-06505 MONUMENT, TYPE B	2.000 EACH	_____.____	_____.____
0050	615-06530 BENCHMARK POST	1.000 EACH	_____.____	_____.____

Proposal ID: B -44483-A **Project(s):** 2200652, 2200653

SECTION: 1 BRIDGE REPLACEMENT AND THIN DECK OVERLAY

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0051	616-05688 RIPRAP, CLASS 1	306.000 TON	_____.____	_____.____
0052	616-06405 RIPRAP, REVETMENT	115.000 TON	_____.____	_____.____
0053	616-12246 GEOTEXTILE FOR RIPRAP, TYPE 1A	598.000 SYS	_____.____	_____.____
0054	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	2.000 EACH	_____.____	_____.____
0055	621-06559 MULCHED SEEDING, TYPE R	1,482.000 SYS	_____.____	_____.____
0056	621-06574 SODDING	11.000 SYS	_____.____	_____.____
0057	628-09403 FIELD OFFICE, TYPE C	9.000 MOS	_____.____	_____.____
0058	701-06011 DYNAMIC PILE LOAD TEST	2.000 EACH	_____.____	_____.____
0059	701-09557 TEST PILE, DYNAMIC, PRODUCTION	124.000 LFT	_____.____	_____.____
0060	701-09559 TEST PILE, DYNAMIC, RESTRIKE	2.000 EACH	_____.____	_____.____
0061	701-09662 PILE, STEEL PIPE, 0.250 IN., DIAMETER 14 IN.	728.000 LFT	_____.____	_____.____
0062	701-09679 CONICAL PILE TIP, 14 IN.	16.000 EACH	_____.____	_____.____
0063	703-06029 REINFORCING BARS, EPOXY COATED	58,477.000 LBS	_____.____	_____.____

Proposal ID: B -44483-A **Project(s):** 2200652, 2200653

SECTION: 1 BRIDGE REPLACEMENT AND THIN DECK OVERLAY

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0064	703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED	43.000 EACH	_____.____	_____.____
0065	704-51002 CONCRETE, C, SUPERSTRUCTURE	179.200 CYS	_____.____	_____.____
0066	706-11600 RAILING, CONCRETE TYPE FC	4.700 CYS	_____.____	_____.____
0067	706-11620 CONCRETE BRIDGE RAILING TRANSITION, TYPE TFC	4.000 EACH	_____.____	_____.____
0068	709-51821 SURFACE SEAL , STRUCTURE NO. 1	LUMP SUM	LUMP SUM	_____.____
0069	709-51821 SURFACE SEAL , STRUCTURE NO. 2	LUMP SUM	LUMP SUM	_____.____
0070	715-03476 SAFETY METAL END SECTION, 4:1, DIAMETER 24 IN.	1.000 EACH	_____.____	_____.____
0071	715-05173 PIPE, TYPE 3, CIRCULAR, DIAMETER 24 IN.	58.000 LFT	_____.____	_____.____
0072	715-46020 PIPE END SECTION, DIAMETER 24 IN.	1.000 EACH	_____.____	_____.____
0073	722-12732 LONGITUDINAL GROOVING	326.000 SYS	_____.____	_____.____
0074	722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH	329.000 SFT	_____.____	_____.____
0075	738-12855 WARRANTED POLYMER OVERLAY, BRIDGE DECK	731.000 SYS	_____.____	_____.____
0076	801-04308 ROAD CLOSURE SIGN ASSEMBLY	9.000 EACH	_____.____	_____.____

Proposal ID: B -44483-A **Project(s):** 2200652, 2200653

SECTION: 1 BRIDGE REPLACEMENT AND THIN DECK OVERLAY

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0077	801-06625 DETOUR ROUTE MARKER ASSEMBLY	54.000 EACH	_____.____	_____.____
0078	801-06640 CONSTRUCTION SIGN, TYPE A	22.000 EACH	_____.____	_____.____
0079	801-06775 MAINTAINING TRAFFIC	 LUMP SUM	 LUMP SUM	_____.____
0080	801-07118 BARRICADE, TYPE III-A	96.000 LFT	_____.____	_____.____
0081	801-07119 BARRICADE, TYPE III-B	96.000 LFT	_____.____	_____.____
0082	802-04893 REFERENCE POST	1.000 EACH	_____.____	_____.____
0083	808-10049 LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN.	1,286.000 LFT	_____.____	_____.____
0084	808-10057 LINE, MULTI-COMPONENT, SOLID, YELLOW, 6 IN.	416.000 LFT	_____.____	_____.____
0085	808-12841 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 6 IN.	109.000 LFT	_____.____	_____.____
	Section: 1		**Total:**	_____.____