INDIANA DEPARTMENT OF TRANSPORTATION
100 North Senate Avenue Room N758-Cont
Indianapolis, Indiana 46204-2218

Letting of October 7, 2026 September 23, 2026

NOTICE OF REVISION NO. 1
TO CONTRACT NO. B -44532-A

The Proposal Page was revised regarding Time ID 03 Closure Time Des 2200957 was revised. A revised Proposal Page is included herewith.

Should you desire to submit a bid, please do so based on the information set out above.

For electronic bids, the prequalified bidders for the above contract shall acknowledge this revision by entering the date of this letter in the appropriate field on the electronic proposal form.

It is the bidder's responsibility to check the Bid Express website for all amendment files prior to the deadline for bid submittal. This includes amendment files that may be generated due to administrative changes to the bidding form, which may not be communicated in a revision letter.

Asfahan Ullah Khan

Asfahan Ullah Khan
Senior Pre-Bid Engineer

AUK/mr/fnw

Notice: **Notification that a revision was released will only be sent by email to those subscribing to the INDOT Listserv address: http://www.in.gov/dot/div/contracts/letting/Email-Form.html. The email message includes a link to the site where the revision may be viewed, downloaded, and printed. The link is: http://erms.indot.in.gov/viewdocs/**

Indiana Department of Transportation
Proposal

Date of Letting: October 07, 2026
Time of Letting: 10:00 AM

Location of Letting: **INDIANA GOVERNMENT CENTER NORTH**
100 N. SENATE AVENUE, N758-CONTRACTS
INDIANAPOLIS, IN 46204

Contract Number: B -44532-A **Districts:** Fort Wayne

Counties: WELLS

Description: BRIDGE DECK OVERLAY

Location: ON SR 1 AND US 224 AT VARIOUS LOCATIONS

Project Control No.	Federal/State No.	Location
2200542	2200542	BRIDGE THIN DECK OVERLAY 001-90-07052 REINFORCED CONCRETE BEAM WELLS COUNTY - ON SR 1 OVER SIX MILE CREEK, 2.19 MILES SOUTH OF SR 218
2200946	2200946	BRIDGE DECK OVERLAY 001-90-00230 REINFORCED CONCRETE ARCH WELLS COUNTY - ON SR 1 OVER WABASH RIVER, 0.05 MILE SOUTH OF SR 124
2200957	2200957	BRIDGE DECK OVERLAY 224-90-01545 PRESTRESSED CONCRETE BOX BEAM WELLS COUNTY - ON US 224 OVER EIGHT MILE CREEK, 0.51 MILE EAST OF SR 301

Time ID	Description	Completion Date or Number of Units	Time Type	Liquidated Damages	Rate
00	COMPLETION DATE	10/1/2027	DT	$3,000.00	per Day
01	INTERMEDIATE COMPLETION DATE DES 2200946	9/10/2027	DT	$3,000.00	per Day
02	CLOSURE TIME DES 2200542	14	CD	$3,000.00	per Day
03	CLOSURE TIME DES 2200957	70	CD	$3,000.00	per Day

(*) - Indicates Cost Plus Time Site. See Schedule of Items for Cost Per Unit

DBE GOAL: A contract provision goal of 0.00 percent of the contract bid price has been established as the minimum amount for contracting to disadvantaged business enterprises.

The initial payment for clearing right-of-way will be limited to 1.0 % of the original total bid.

Pre-Bid Meeting Date: Not Applicable

The following documents are included in the Contract:
2026 INDOT Standard Specifications effective 9-1-2025
INDOT Standard Drawings listed on Standard Drawings Index effective 9-1-2026
INDOT Qualified Materials Lists and Certified Sources Lists
Pre-bid Questions and Answers published on the INDOT website

Additional reference material may be available on the INDOT website, which may include, but is not limited to permits, asbestos reports, geotechnical reports and utilities information. The contractor shall consider the available additional reference material when preparing their proposal bid.